

ADDENDUM # 1

CITY OF POWDER SPRINGS – SHARON DRIVE WATERLINE REPLACEMENT

September 21, 2018

For the Specifications Entitled: Sharon Drive Waterline Replacement
Publisher: Chad Kastner, Croy Engineering
Bid Due Date: **September 26th 2018 11:00AM**
Last Day for Questions: **September 20th 2018 5:00PM**

This Addendum is issued to modify or interpret the bidding documents

Bidders are hereby instructed that the Specifications for the above referenced project are modified, corrected, or/and supplemented as hereinafter described. Bidders are hereby instructed to acknowledge receipt of this Addendum on the Bid Form.

Contents of Addendum:

- 1. Pre-Bid Minutes**
- 2. Pre-Bid Sign-In Sheet**



**City of Powder Springs Sharon Drive Waterline Replacement Project
IFB# 18-002**

**September 11, 2018
10:00 a.m.
Pre-Bid Minutes**

1. Project Description
2. Proposals – September 26, 2018 11:00 a.m. City Hall at 4484 Marietta Street
3. Contract Time – 90 Days
4. Special Provision Section 150 Traffic Control
5. Shop Drawing: Contractor to supply to city upon award.
6. Testing: will be provided by city.
7. Questions
 - Must be submitted by **5:00 p.m. on/before September 20, 2018**
 - Submit to ckastner@croengineering.com
 - Contingency is to be used at discretion of the City and the contractor is not entitled to the contingency.
 - Contractor shall be required to self-perform at least 40 percent of the work on the project.
 - What is the AC line approximate location? **Contractor is responsible to field locate utilities and existing pipe.**
 - 3 easements are missing. **Contractor may be required to work in existing R/W.**
 - Utility conflicts. **Utility conflicts are the responsibility of the contractor to coordinate.**
 - Each bidder shall take pictures of existing conditions. It is the responsibility of the contractor to place the properties back to pre-construction conditions.
 - Will the long bore be used? **It will be used at the cities discretion.**

